Low and middle value negotiated procedures planned by Frontex in 2020

Ex-ante . Status for
. .. Estimated . .
publication . Subject expressions of
timing .
number interests
1 1st quarter [Human Intelligence Training closed
2 2nd quarter |Quantification of the Vulnerabiliy Assessment Methodology open
3 1st quarter |Performance assessment methodology for document inspection systems open
4 2nd quarter [Interim Staffing services in Liaison Office in Greece open
5 2nd quarter |Frontex guard force uniforms for night shift open
6 1st quarter [Layout services for EU Restricted documents open
7 1st quarter |Project manager support services for the new FADO system open
8 1st quarter |Business analyst support services for the new FADO system open
Access to sources global security environment (open source intelligence)
9 2nd quarter |. . . . . . open
including access to open source intelligence on counterterrorism related issues
10 2nd quarter [Legal representation and interpretation service for operational activities open
11 3rd quarter [External publication of vacancies open
12 and quarter Big dat.a/events/google trends analysis and forecast in relation to irregular open
migration
13 3rd quarter |Support services for the Frontex Media Monitoring platform open
14 2nd quarter |Relocation services open
15 1st quarter |[Provision of daylight lamps open
16 1st quarter |Support services for ServiceNOW configuration and maintenance closed
17 1st quarter [Support and maintenance services for Mobile Device Management open
18 3rd quarter |Books and library resources open
19 3rd quarter [Storage and destrucion of physical records open
20 1st quarter |Frontex Vehicles branding service open
Provision of training for Frontex staff involvesd in acquisition, through-life
21 1st quarter . . . open
management of equipoment, logistics and supply chain management




22 1st quarter [Feasibility Study on real estate financing & contracting methods open
High-speed Internet access service for Frontex Disaster Recovery Site (DRS)

23 1st quarter . closed
hosted by eu-LISA in Strasbourg, France

23A st quarter Tecr.mlca.l support for ad-.hoc audio-visual production and photographing closed
services in Frontex premises

24 st quarter Business analysis and project support services for IRMA 2.0 project - Time & closed
Means contract

25 st quarter Purcha.15e of Tactical First Aid (TECC) and complementary emergency aid open
materials

26 1st quarter |Info point and administrative support for installation of foreigners in Poland open
Consultancy services for establishing a centralized infrastructure for Frontex

27 2nd quarter . closed
Operations Rooms
Provision of Network Administration and Support Services (IP Network

28 2nd quarter |Administration Technitian) to support Frontex Networks Team and ICT closed
Helpdesk Team under Time and Means mode.

29 2nd quarter Project management and technical support during negotiation and fit-out of open
real estate.

30 2nd quarter |Insurance of IT equipment and furniture 2020-2021 cancelled
Provision of fuel cards services and associated services for Frontex Vehicles -

31 3rd quarter . open
Albania
High level statistical software to fulfil the requirements for the creation and

32 3rd quarter |development of a pre-warning mechanism with particular regard to forecasting open
and predictive analysis.

33 3rd quarter Framework Contract for the provision of passenger transfer services by land - closed
Lesvos, Greece
Framework Contract for graphic design services for Frontex classified

34 3rd quarter open
documents

35 3rd quarter | Provision of Chemical toilets services for Greece closed
Framework Contract for purchase of Lachrymatory agents, first aid sterile

36 3rd quarter . . . . open
spray solution, accessories and associated services

37 3rd quarter |Framework Contract for purchase of batons and related accessories open
Interim Staff for Frontex Brussels Office - provision of interim employment

38 3rd quarter . open
services
Customisation of a simulation exercise platform in support of the practical

39 3rd quarter |implementation of Simulation Exercises carried out as part of Vulnerability open
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